
MEDUPI LANDFILL AND ASSOCIATED WORKS

CONTRACT No. 

SECTION 1 : GENERAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

A GENERAL

8.3 SCHEDULED FIXED CHARGE AND VALUE RELATED ITEMS

1.1 8.3.1 Contractual requirements Sum 500 000.00

8.3.2 Establishment of facilities on the site.

PSAB 8.4.2.1 Facilities for Engineer

1.2 a)  Furnished offices (1 Nº) Sum 50 000.00

1.3 c)  Nameboards (1 Nº) Sum

8.3.2.2 Facilities for Contractor:

1.4 a)  Offices and storage sheds Sum 50 000.00

1.5 e)  Ablution and latrine facilities Sum 10 000.00

1.6 k)  Items (b) - (d) and (f) - (j) as listed in the Standardised 

     Specification Sum

1.7 8.3.3 Other fixed charge obligations. Sum

1.8 8.3.4 Removal of site establishment. Sum 15 000.00

8.4 SCHEDULED TIME RELATED ITEMS

1.9 8.4.1 Contractual requirements Sum

8.4.2 Operation and maintenance of facilities on site for the duration of

construction, except where otherwise stated:

PSAB 8.4.2.1 Facilities for Engineer

1.10 a)  Furnished offices (1 Nº) Sum 16 000.00

1.11 b)  Telephone PC Sum 4 500.00

1.12 c)  Nameboards (1 Nº) Sum 12 500.00

8.4.2.2 Facilities for Contractor:

1.13 a)  Offices and storage sheds Sum 20 000.00

1.14 e)  Ablutions and latrine facilities Sum

1.15 k)  Items (b) - (d) and (f) - (j) as listed in the Standardised 

     Specification Sum

1.16 8.4.3 Supervision for duration of construction Sum 1 400 000.00

1.17 8.4.4 Company and head office overhead costs for the duration of the 

Contract. Sum 300 000.00

1.18 8.4.5 Other time related obligations. Sum

PSA 8.6 PRIME COST ITEMS

1.19 PSA 7.5 a)  Acceptance control testing PC Sum 10 000.00

1.20 PSA 8.6 b)  Contractor's overheads, charges and profit in items 1.11 and 1.19 

      above (state percent and extend as an amount) % 14 500 0.10 1 450.00

PSA 8.7 DAYWORK

 Personnel:

1.21 a)   Supervision hr 30 375.00 11 250.00

1.22 b)   Labourer - skilled hr 50 53.00 2 650.00

1.23 c)   Labourer - unskilled hr 200 23.00 4 600.00

1.24 d)   Gang leader - induna hr 30 36.00 1 080.00

1.25 e)   Artisan - foreman hr 30 225.00 6 750.00

1.26 f)   Surveyor with transport, instruments and incidental labour hr 40 540.00 21 600.00

Fountain Civil

7.7



TOTAL CARRIED FORWARD 2 437 380.00

7.8



SECTION 1 : GENERAL

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

Brought forward 2 437 380.00

Plant:

1.27 a)   Lowbed transportation of plant of mass exceeding 5 tons t/km 500 12.00 6 000.00

1.28 b)   Front end loader - rubber tyred 100kW, 10 ton mass hr 20 350.00 7 000.00

1.29 c)   Grader 140G hr 20 700.00 14 000.00

1.30 d)   Tractor loader backhoe (TLB) 55 kW hr 40 322.00 12 880.00

1.31 e)   Vibratory roller, self propelled 80kW 9 ton mass hr 30 280.00 8 400.00

1.32 f)   Excavator (20 ton mass) hr 20 630.00 12 600.00

1.33 g)   Tip trucks 10m3 capacity hr 50 364.00 18 200.00

1.34 h)     Dozer - 123 Kw hr 20 700.00 14 000.00

Materials:

1.35 PSA 8.5 a)   Net cost of materials Prov Sum 1 000.00

1.36 PSA 8.6 b)   Contractor's overheads, charges and profit on item 1.35 above % 1 000 0.10 100.00

8.8 TEMPORARY WORKS

1.37 PSA 8.8.2 Accommodation of traffic within the Site Sum 4 690.00

8.8.4 Existing Services:

1.38 c)  Excavation by hand in soft material to expose any service if 

      required by the Engineer m³ 10 163.00 1 630.00

1.39 PSA 8.9 As built drawings Sum 15 000.00

1.40 PLI Training allowance paid to targeted labour in terms of formal Person

training  days 150 175.00 26 250.00

1.41 PLI Extra over for the administration of payment of training allowances Person

to targeted labour days 150 13.00 1 950.00

1.42 PLI Transport and accommodation of workers for training where it is Prov. Sum 5 000.00

possible to undertake the training in close proximity to the site.

(Provisional sum)

1.43 Contractor's obligation in respect of the Occupational Health

and Safety Act Sum

1.44 PSA 8.10 Employment of a  Community Liaison Officer (CLO) PC Sum 50 000.00

1.45 PSA 8.11 Training PC Sum 100 000.00

1.46 PSA 8.12 Review and approval of Health and Safety Plan including monthly audit PC Sum 50 000.00

1.47 PSA 8.6 b)  Contractor's overheads, charges and profit on items 1.44, 1.45 and

      1.46 above % 200 000 0.10 20 000.00

Fountain Civil

7.9



2 806 080.00TOTAL SECTION 1: CARRIED FORWARD TO SUMMARY

7.10



SECTION 2 : SITE CLEARANCE

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

C SITE CLEARANCE

2.1 PSC 8.2.1 Clear and grub m² 48 000 3.00 144 000.00

7.11



TOTAL SECTION 2 : CARRIED FORWARD TO SUMMARY 144 000.00

7.12



SECTION 3 : EARTHWORKS (PIPE TRENCHES)

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

DB EARTHWORKS  (PIPE TRENCHES)

PSDB 8.3.2 Excavation:

PSDB 5.6.3

a) Excavate in all materials for trenches, backfill, compact and 

    dispose of surplus material:

1)  HDPE pipe trenches

3.1      i) 0,0m - 1,5m m³ 75 50.00 3 750.00

2)  Open drains 

3.2       i)  0.0m - 1.5m m³ 400 35.00 14 000.00

3)  Leachate Detection Manholes

3.3       i)  0,0m - 1,5m m³ 30 50.00 1 500.00

3.4       ii)  1,5m - 3,0m m³ 40 70.00 2 800.00

3.5       iii)  3,0m - 4,5m m³ 80 90.00 7 200.00

5)  600mm diameter pipe culvert

3.6       i)  0,0m - 1,5m m³ 100 50.00 5 000.00

6)  Headwalls for 600mm diameter pipe culvert

3.7       i)  0,0m - 1,5m m³ 20 50.00 1 000.00

7)  Anchor trenches for GCL and HDPE geomembrane

3.8       i)  0.0m -1.5m m³ 432 60.00 25 920.00

8)  Subsoil drains

3.9      i) 0,0m - 1,5m m³ 570 50.00 28 500.00

b)  Extra over item a) above for 

3.10 2)  Hard rock excavation m³ 50 350.00 17 500.00

7.13



TOTAL SECTION 3 : CARRIED FORWARD TO SUMMARY 107 170.00

7.14



SECTION 4 : GABIONS AND PITCHING

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

DK GABIONS AND PITCHING

8.2.1 Surface preparation for bedding of gabions

4.1 c)  Cavities fill with approved excavated material or rock m² 40 50.00 2 000.00

8.2.2 Gabions

4.2 a) Reno mattress 0,17m thick, galvanised wire m³ 7 900.00 6 300.00

PSDK 8.2.4 Geotextile

 a)  Woven geotextile

4.3        i)  To leachate protection berms m² 1 550 15.00 23 250.00

b)  Non woven needle punched geotextile

4.4        i)  To reno mattress m² 45 15.00 675.00

4.5        ii)  To subsoil drains m² 1 320 13.00 17 160.00

4.6       iii)  To layerworks in General Cell m² 57 900 15.00 868 500.00

4.7       iv)  To layerworks in Hazardous Cell m² 9 600 15.00 144 000.00

4.8       v)  To layerworks in Leachate and Stormwater Dam m² 2 300 15.00 34 500.00
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TOTAL SECTION 4 : CARRIED FORWARD TO SUMMARY 1 096 385.00

7.16



SECTION 5 : EARTHWORKS (ROADS, SUBGRADE)

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

DM EARTHWORKS (ROADS, SUBGRADE)

 PSDM 8.3.3 Treatment of roadbed

a)  Roadbed preparation and compaction of material to

2)  Minimum of 93% of Modified AASHTO maximum density

5.1       i)  General Cell m³ 2 900 20.00 58 000.00

5.2      ii)  Hazardous Cell m³ 500 20.00 10 000.00

5.3      iii)  Leachate and stormwater dams m³ 173 20.00 3 460.00

5.4      iv)  Access Roads m³ 860 20.00 17 200.00

PSDM 8.3.4 1)   Cut to fill, borrow to fill

a)  Compact to 93% of modified AASHTO maximum density

5.5       i)  General Cell m³ 10 000 25.00 250 000.00

5.6      ii)  Hazardous Cell m³ 5 000 25.00 125 000.00

5.7      iii)  Leachate and stormwater dams m³ 1 500 25.00 37 500.00

5.8      iv)  Access Roads m³ 2 000 25.00 50 000.00

5.9      v)  Protection layers to general cell m³ 6 800 30.00 204 000.00

5.10      vi)  Protection layers to hazardous cell m³ 1 200 30.00 36 000.00

5.11      vii)  Protection layers to Leachate and stormwater dams m³ 300 30.00 9 000.00

PSDM 8.3.5 Selected layer

a)  Importing of material from commercial sources

5.12       i)  53mm crushed rock aggregate for leachate pipe protection berms m³ 165 260.00 42 900.00

5.13       ii)  53mm crushed rock aggregate for General Cell leachate detection 

           and collection layers m³ 5 800 260.00 1 508 000.00

5.14      iii)  53mm crushed rock aggregate forHazardous Cell leachate detection

           and collection layers m³ 1 000 260.00 260 000.00

5.15      iv)  53mm crushed rock aggregate forLeachate and stormwater dam leachate m³ 174 260.00 45 240.00

            detection layers

5.16      v)  G7 selected layer to roadworks m³ 980 200.00 196 000.00

5.17      vi)  G7 selected layer to Holding Area m³ 90 200.00 18 000.00

PSDM  8.3.7 Cut to spoil or stockpile

a)  Soft material

5.18         i)  General Cell m³ 50 000 20.00 1 000 000.00

5.19        ii)  Hazardous Cell m³ 7 800 20.00 156 000.00

5.20       iii)  Leachate and stormwater dam m³ 3 700 20.00 74 000.00

5.21       iv)  Access Roads m³ 2 500 20.00 50 000.00

5.22 b)  Hard material m³ 2 000 100.00 200 000.00

PSDM 8.3.11 Extra over item 8.3.4 for temporary stockpiling

of material

5.23 a)  General Cell protection layers m³ 6 800 12.00 81 600.00

5.24 b)  Hazardous Cell protection layers m³ 1 200 12.00 14 400.00

5.25 c)  Leachate and stormwater dam protection layers m³ 300 12.00 3 600.00

PSDM 8.3.13 Surface finishes

5.26 a)  Topsoiling m³ 200 200.00 40 000.00

5.27 b)  Grassing - Grass sods - Kikuyu m² 2 000 25.00 50 000.00

8.3.15 Catchwater mounds

5.28 a)  Edge protection berm m³ 1 350 50.00 67 500.00
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TOTAL SECTION 5 : CARRIED FORWARD TO SUMMARY 4 607 400.00

7.18



SECTION 6 : CONCRETE (STRUCTURAL)

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

G CONCRETE (STRUCTURAL)

8.3 SCHEDULED REINFORCEMENT ITEMS

8.3.1 Steel bars

6.1 a)  Mild Steel t 0.5 17 000.00 8 500.00

6.2 8.3.2 b)  High tensile steel t 21.0 17 000.00 357 000.00

6.3 c)  High tensile steel mesh, Ref 395 m2 1 450.0 95.00 137 750.00

8.4 SCHEDULED CONCRETE ITEMS

PSG 8.4.3 Strength concrete:

6.4 a)  Concrete to holding area including thickened edges, anchor blocks and panel m³ 100 1 400.00 140 000.00

      anchors, Grade 33/19 Mpa

6.5 b)  Concrete to walls at holding area, Grade 30/19 Mpa m³ 72 1 400.00 100 800.00

6.6 c)  Concrete to drains, Grade 20/19 Mpa m³ 125 1 400.00 175 000.00

8.5 JOINTS

a)  Holding area

6.7        i)  Type S ( 160mm concrete) m 500 75.00 37 500.00

6.8        ii) Type T (160mm concrete) m 400 75.00 30 000.00

6.9        iii)  Type E (all concrete) m 200 100.00 20 000.00

7.19



TOTAL SECTION 6 : CARRIED FORWARD TO SUMMARY 1 006 550.00

7.20



SECTION 7 : BEDDING (PIPES)

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

LB BEDDING (PIPES)

8.2.2 Supply only of bedding by importation:

 8.2.2.3 From commercial sources:

7.1 a) Selected granular material to backfill m³ 105 230.00 24 150.00

7.2 b)  Natural permeable material in subsoil drains (concrete sand) m³ 435 230.00 100 050.00

7.3 c)  Crushed rock aggregate in subsoil drains (19mm) m³ 150 250.00 37 500.00

Stabilised backfill to anchor trenches (3% cement content)

7.4 a)  General Cell m³ 260 400.00 104 000.00

7.5 b)  Hazardous Cell m³ 100 400.00 40 000.00

7.6 c)  Leachate and stormwater dam m³ 72 400.00 28 800.00

7.21



TOTAL SECTION 7 : CARRIED FORWARD TO SUMMARY 334 500.00

7.22



SECTION 8 : STORMWATER DRAINAGE

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

LE STORMWATER DRAINAGE

8.2.1 Supply and lay concrete pipe culvert on class C bedding

8.1 a)  600 mm diameter - Class 75D - Permanent works m 90.0 700.00 63 000.00

PSLE 8.2.8 Supply and install manholes, catchpits and the like

8.2 a)  Brick Manhole to roads Nº 3 7500.00 22 500.00

8.3 b)  Concrete Leachate Detection Manhole to General Cell - 4.5m deep Nº 1 90000.00 90 000.00

8.4 c)  Concrete Leachate Detection Manhole to Hazardous Cell - 4.5m deep Nº 1 90000.00 90 000.00

8.5 d)  Concrete Leachate Detection Manhole to Dams - 4.5m deep Nº 1 90000.00 90 000.00

8.6 e)  Extra over or under item a) for variation in depth of manhole from m 2 1500.00 3 000.00

      standard depth

f)  Headwall to 600mm diameter PC

8.7       i)  Single pipe Nº 9 10000.00 90 000.00

PSLE 8.2.14 Supply and lay HDPE subsoil and leachate drains

8.8 a)  110mm diameter Class 10 - perforated m 750 35.00 26 250.00

8.9 b)  160mm diameter Class 10 - unperforated m 90 90.00 8 100.00

8.10 c)  160mm diameter Class 10 - perforated m 620 90.00 55 800.00

8.11 d)  75mm diameter - unperforated m 110 26.00 2 860.00

8.12 e)  75mm diameter - perforated m 390 26.00 10 140.00
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TOTAL SECTION 8 : CARRIED FORWARD TO SUMMARY 551 650.00

7.24



SECTION 9 : SUBBASE

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

ME SUBBASE

PSME 8.3.3 Construct the subbase/shoulders and gravel wearing course with material

from commercial sources

9.1 a)  C3 stabilised natural gravel (G5 quality) compacted to 95% of mod AASHTO 

      density (150mm thick) m³ 400 400.00 160 000.00

9.2 b)  G5 Gravel wearing course compacted to 97% of mod AASHTO

     density (200mm thick) including temporary deviation m³ 400 280.00 112 000.00

9.3 c)  G6 Gravel base compacted to 97% of mod AASHTO m³ 400 200.00 80 000.00

PSME 8.3.5 Process subbase by stabilisation

9.4         i)  Roadworks m³ 400 80.00 32 000.00

8.3.8 Stabilising agent 

9.5 b)  Cement t 18 1 400.00 25 200.00

MF BASE

PSME 8.3.3 Construct the base with material from commercial sources

9.6 a)  G1 natural gravel compacted to 97% of mod AASHTO density (150mm thick) m³ 390 400.00 156 000.00

9.7 b)  G5 base to Holding Area compacted to 97% of mod AASHTO

     density (200mm thick) including temporary deviation m³ 90 280.00 25 200.00

MH ASPHALT BASE AND SURFACING

9.8 8.5.1 Prime coat: MSP 1 at 0,7 l/m². m² 2 500 7.00 17 500.00

9.9 PSMH 8.5.3 Tack coat 30% cationic emulsion at 0,3 l/m² m² 2 500 7.00 17 500.00

9.10 PSMH 8.5.4 Hot rolled continuously graded medium mix asphalt wearing

course - 13,2mm maximum sized aggregate with 60/70 

penetration bitumen binder to a nominal thickness of 40mm t 220 600.00 132 000.00
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TOTAL SECTION 9 : CARRIED FORWARD TO SUMMARY 757 400.00

7.26



SECTION 10 : KERBING AND CHANNELING

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

MK KERBING AND CHANNELLING

8.2.2 Concrete kerbing and channeling combined

10.1 a)  Figure 6 with 300mm wide channel Grade 20/19 Mpa m 700 250.00 175 000.00

c)  Extra over item 10.1 for curves of radius :

10.2      i)  Over 4m up to 20m m 30 50.00 1 500.00
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TOTAL SECTION 10 : CARRIED FORWARD TO SUMMARY 176 500.00

7.28



SECTION 11 : ANCILLARY ROADWORKS

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

MM ANCILLARY ROADWORKS

8.3 Road signs

8.3.1 Road signboards with engineering grade retroflective material for 

background symbols, lettering and borders using 1,4mm thick chromodek 

steel

e)  Regulatory signs (R Series)

11.1       i)  600mm diameter Nº 6 1 000.00 6 000.00

f)  Warning signs (W Series)

11.2       i)  600mm Nº 4 1 000.00 4 000.00

8.4 Road Markings

8.4.1 Reflectorised road marking paint (0,42ℓ/m²)

11.3 a) White m² 40 100.00 4 000.00
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TOTAL SECTION 11 : CARRIED FORWARD TO SUMMARY 14 000.00

7.30



SECTION 12 : PARTICULAR SPECIFICATION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

No

PS PARTICULAR SPECIFICATION

PS 1 Geomembrane Liner

PS 1.9.1 Supply and install geomembrane liner

12.1 a)  2mm thick HDPE geomembrane liner to General Cell m² 20 000 60.00 1 200 000.00

12.2 b)  2mm thick HDPE geomembrane liner to Hazardous Cell m² 3 300 60.00 198 000.00

12.3 c)  2mm thick HDPE geomembrane liner to Stormwater and Leachate Dam m² 1 150 60.00 69 000.00

12.4 d)  1mm thick HDPE geomembrane liner to Stormwater and Leachate Dam m² 1 150 40.00 46 000.00

PS 2 Cell Boundary Markers

12.5 PS 2.2.1 Cell boundary markers No 20 900.00 18 000.00

PS 3 Geosynthetic Clay Liner (GCL)

PS 4.11.1 Supply and lay X2000 GCL

12.6 a)  to Hazardous Cell m² 3 300 80.00 264 000.00

12.7 b)  to Stormwater and Leachate Dam m² 1 150 80.00 92 000.00

PS 4.11.1 Supply and lay X1000 GCL

12.8 a)  to General Cell m² 19 300 60.00 1 158 000.00

12.9 b)  to Hazardous Cell m² 3 300 60.00 198 000.00

12.10 c)  to Stormwater and Leachate Dam m² 1 150 60.00 69 000.00

12.11 PS 1.9.2 Freight, Duty and Landing Charges PC Sum 40 000.00

PS 4.11.2

12.12 PS 1.9.3 Rate of Exchange PC Sum 200 000.00

PS 4 Pumping System to Manholes

12.13 PS 6.2.1 Pumps, motors, float switches, cabling, electics etc to  leachate

and subsoil manholes PC Sum 40 000.00

PS 5 Boreholes

12.14 PS 3.2.1 Boreholes PC Sum 150 000.00

12.15 PSA 8.6 Contractor's overheads, charges and 

profit on item 12.14 above % 150 000 0.10 15 000.00

PS 5 Security Fence

PS 4.2.1 Supply and erect new fencing material for new fence around

concrete manholes enclosure

12.16 c)  Diamond mesh (1,8m) m² 360 120.00 43 200.00

i)  Straining posts (including concrete bases)

i)  Vertical

12.17     1)  Galvanised steel straining posts, 100mm diameter by No 4 400.00 1 600.00

         2.8mm thick

12.18     3)  Galvanised steel intermediate posts, 50mm diameter No 10 150.00 1 500.00

         by 2.0mm thick

ii)   Inclined

12.19     1)  Galvanised steel stays and anchors, 100mm diameter by No 10 1000.00 10 000.00

         2.8mm thick

New Gates

12.20 a)  Galvanised gates double leaf (4m) No 1 6000.00 6 000.00

PS 6 Geogrid

12.21 PS 2.4.1 Supply and lay geogrid to Cell 5 side slopes m² 2 000 46.00 92 000.00

PS 7 Workshop Area

Construct Workshop Area PC SUM 300 000.00
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4 211 300.00TOTAL SECTION 12 :  CARRIED FORWARD TO SUMMARY

7.32


